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ADDENDUM NO. 2 
 
February 6, 2023 

 
TO:   Design-Build Teams 
 
FROM:  Pat Donaldson, DPW Administrator 
 

          SUBJECT: DPW PROJECT NO. 23883 
  State of Idaho Deferred Maintenance Program 
  Northern Idaho Region 

  
RFQ – ADDENDUM NUMBER TWO 

 
The following addendum applies to the above referenced project and is included as part of the Request 
for Qualifications (RFQ). Acknowledge this addendum within your cover letter of your 
submittal.  Please make certain to include a specific contact name and email address for future 
correspondence with the cover letter. 
 
Clarifications: 
1) Under “QUALIFICATION STATEMENT CONTENT,” modify the first paragraph of “A. 

Design-Builder Qualifications” to read: 
“Provide information relative to the Design-Builder’s size, history, experience, personnel, and 
resources available. The Design-Builder should have a demonstrated understanding of the local 
areas, state agencies and state public works statutes. Include design-build experience, experience 
with State of Idaho public agencies, existing campus experience (higher education and/or existing 
operational campus, as appropriate), regional design and construction market experience, deferred 
maintenance experience relevant to the projects described herein, and other experience Design-
Builder deems appropriate. Provide at least 4 relevant projects the Design-Builder has delivered 
within the past 10 years and explain why selected.” 

2) Stipulated Sum and Agency Project List have been modified: 
a. Modify the last part of the first sentence of the CONTRACTUAL REQUIREMENTS 

section to read “…stipulated sum of $4,707,000.” 
 
 

CONTINUED ON FOLLOWING PAGE 
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b. Replace individual Agency budget allocations table with the following: 
Agency Sum of Estimate 
Dept of Labor $32,000  
Idaho State Police $225,000  
Parks & Rec $650,000  
Northern Idaho College $3,800,000  
Grand Total $4,707,000  

 
c. Refer to updated Appendix C – Agency Project List attached to this addendum. 

 
Attachments: 
1) Pre-Proposal Meeting Sign-In Sheet 
2) Pre-Proposal Meeting Presentation Slides  
3) Appendix C – Agency Project List 

 
END OF ADDENDUM NUMBER TWO 





 

 

 
 Wave 2 Design Build Services 

Informational Meeting Sign-in Sheet 
 
 
Projects: Idaho DPW – Wave 2 DB Services RFQs      Meeting: Informational Meeting 
  For DPW Solicitations: 23883, 23884, 23885, 23886, 23887, 23888      
             
Date:  February 2, 2023         Time:  10:00 A.M MST 
 
 
Attendees via MS Teams 

Name Company Email 
Joel Stobie McKinstry JoelS@mckinstry.com  

Kyle Olson Cator Ruma KOlson@catorruma.com  

Eliot Price WJA Design Collaborative eprice@wja-dc.com  

Scott Ramsey KMB Architects ScottRamsey@KMB-architects.com  

Steve Roth Architects West stever@architectswest.com  

Sam Bice Verdis sbice@verdisnw.com  

Kayla Thompson NNAC, Inc. kayla.thompson@nnacinc.com  

Brandon Turpin McAlvain brandont@mcalvain.com  

Alyssa Killmer WJA Design Collaborative akillmer@wja-dc.com  

Richard Smith Price Consulting, Inc. rsmith@priceconsulting.com  

Noel Holcomb Price Consulting, Inc. nholcomb@priceconsulting.com  

Ben Larsen Castellaw Kom Architects blarsen@ckarchitects.com 

Brent Lacy Lacy Mechanical, Inc. brent@lacyinc.com 

Karl A. Schaack Price Consulting, Inc. kschaack@priceconsulting.com  

Reece A Hewett Kenaston Corporation rhewett@kenaston.com  

 



RFQ Informational Meeting 
Design Build Services RFQs

For DPW Solicitations:
- 23883
- 23884
- 23885
- 23886
- 23887
- 23888



Program Overview
• Over $900 million deferred maintenance backlog
• First $244 million appropriated—budget allocations for each participating Agency, 

based on square footage of assets and Agency priorities
• First 3 RFQs (23880, 23881, 23882) for major universities issued – responses were 

due on 12/21/2022, selection will be presented to PBFAC for approval on 2/7/2022
• Current Open RFQs for balance of the work:  

• Robust program—Funding allocations and scope of work can change

23883 Northern Idaho Region
23884 Lewiston Region
23885 Treasure Valley 1
23886 Treasure Valley 2
23887 Twin Falls Region
23888 Southeastern Idaho Region



Design Build Services

• Stipulated sum shown in the RFQ is the approved budget for 
each Agency for the project list shown in Appendix C.

• Progressive DB approach to deliver the maximum number of 
projects possible based on Agency priority list

• Maximize Project Value--Transparent, interactive approach 
with the Agency and the Owner to balance costs with Agency 
priorities project value

• Will adjust State of Idaho DPW Standard Design Build 
Contract to meet these reqts.



A. Design Builder Qualifications

• Proposer’s Size/Depth and Experience necessary to 
deliver work as described

• Experience and knowledge of local market (subcontractor 
labor, materials and equipment)

• Design Build Experience
• Higher Education and/or Existing Operational Campus, 

as appropriate
• Fill out Appendix A



B. Team Member Qualifications

• List organizational approach including key members of 
the organization expected to accomplish the work.

• Describe qualifications and roles of each



C. Project Approach

• Level of design development needed to obtain Agency 
satisfaction and pertinent approvals and permits

• Address solutions to current market conditions 
(escalation, local market constraints, and supply chain)

• Address agency operational needs, including 
approaches to ensure ongoing operations and/or 
minimize disruptions

• Address Commissioning requirements of system 
components/improvements with existing systems



D. Project Management

• Quality Management:  Address Stakeholder needs, Life cycle costs, Agency O&M 
requirements 

• Time Management:  Including addressing timely completion, long lead items, 
seasonal/operational constraints

• Cost Management:  Approach to optimizing value by delivering the maximum amount of 
projects using an Integrated Project Delivery approach

• Campus Logistics Planning:  Approach to managing campus logistics and safe 
coordination of work within operating campus

• Obtaining Stakeholder Input:  Approach to involvement of project stakeholders and 
proactive strategies to minimize cost and/or schedule impacts.



E. Past Performance and 
F. Format

• Past Performance - Submit Appendix B – Reference 
Questionnaire per instructions provided

• Appendix B – Reference Questionnaire forms received by DPW as part of 23880, 23881, 23882 
can be used to fulfill the requirements of these open RFQs

• Appendix B – Reference Questionnaire forms can be applied to any/all of the current open 
RFQs: 23883, 23884, 23885, 23886, 23887, 23888

• Format
• Follow Proposal Outline
• Provide clear and concise responses
• Designate primary point of contact in cover letter and provide all required contact information



Addendum #2

• Will be issued early next week
• Will include:

• Minor edits to prioritized project lists, where required
• Minor edits to requirements of “Section A – Design-Builder 

Qualifications”
• Informational Meeting Sign-In Sheet
• Informational Meeting Slide Deck



Questions?



Appendix C – Agency Project List 

Agency City Scope of Work Priority Estimate 

North Idaho College Coeur D'Alene McLain Hall/ Replace Windows 1 $72,902  

North Idaho College Coeur D'Alene Siebert Hall/ Elevator Upgrade 2 $125,000  

North Idaho College Coeur D'Alene Hedlund Building/ Elevator Upgrade 3 $125,000  

North Idaho College Coeur D'Alene Hedlund Building/ Chiller replacements 4 $178,000  

North Idaho College Coeur D'Alene Siebert Fire Alarm Replacement 5 $43,000  

North Idaho College Coeur D'Alene McLain RTU's 6 $65,000  

North Idaho College Coeur D'Alene Siebert Server AC 7 $18,000  

North Idaho College Coeur D'Alene Hedlund Air Handlers 8 $135,000  

North Idaho College Coeur D'Alene Edminster Student Union Building/ Standby Generator 9 $32,829  

North Idaho College Coeur D'Alene Christianson Gym/ Replace Roof 10 $105,804  

North Idaho College Coeur D'Alene Lee Kildow Halls/ Replace windows 11 $318,350  

North Idaho College Coeur D'Alene Lee Kildow Halls/ Upgrade Restrooms 12 $523,219  

North Idaho College Coeur D'Alene Lee Kildow Halls/ Replace Fan Coils 13 $111,645  

North Idaho College Coeur D'Alene Seiter Hall/ Elevator Upgrade 14 $100,000  

North Idaho College Coeur D'Alene Lee Kildow Halls/ Chiller Replacement 15 $156,303  

North Idaho College Coeur D'Alene Edminster Student Union Building/ Replace Rooftop Units 16 $291,000  

North Idaho College Coeur D'Alene Meyer Health & Sciences Building/ Replace Chiller 17 $120,000  

North Idaho College Coeur D'Alene Lakeside Fan coil with DX and gas RTU 18 $92,000  

North Idaho College Coeur D'Alene Lee Hall Annex Through wall HVAC 19 $25,000  

North Idaho College Coeur D'Alene Lee ,LKC, Hedlund, WFTC and Molstead Generators 20 $150,000  

North Idaho College Coeur D'Alene MHSB Hot water heater replacements 21 $30,000  

North Idaho College Coeur D'Alene Molstead Library/ Elevator upgrade 22 $125,000  

North Idaho College Coeur D'Alene Molstead Pavers replacement 23 $44,658  

North Idaho College Coeur D'Alene Residence Hall Split system replacements (19) 24 $151,000  

North Idaho College Coeur D'Alene Ft. Sherman Officers Quarters Replace split systems 25 $14,500  

North Idaho College Coeur D'Alene Ft. Sherman Officers Quarters Roof 26 $28,000  

North Idaho College Coeur D'Alene Rebuild 730 Military Facility 27 $235,000  

North Idaho College Post Falls Workforce Training Center/ Replace Rooftop Units 28 $111,812  
     

Dept of Parks and Recreation Athol Farragut Brig - Reroof and ceiling replacement 1 $600,000  

Dept of Parks and Recreation Coolin Priest Lake Visitor Center - Replace aging fire sprinklers 3 $60,000  
     

Idaho State Police Coeur D'Alene D1 Re-Roof main building  5 $225,000 
     

Dept of Labor Post Falls Post Falls Change BAS NCE to ATS 8 $32,000  

 
 
 
 

APPENDIX 

 
 
 
C         -        CONTINUED ON FOLLOWING PAGE 

  

 
 
 

    



POTENTIAL ADDED 
PROJECTS 

Parks & Rec Coolin Priest Lake Visitor Center & Store - Restain/Paint Visitor 
Center exterior 

5 $40,000  

Parks & Rec Sagle Round Lake Visitor Center - Replace roof 6 $60,000  

Dept of Labor Post Falls 
Post Falls Irrigations Control System & Drip Lines and natural 
scape 16 $26,000  

Dept of Labor Post Falls Post Falls Parking Lot Asphalt, Seal Coat, Striping 17 $8,500  

 


